STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 25/ 04 I N MENDOCI NO COUNTY NEAR WESTPORT 05/ 26/ 04
CONTRACT NUMBER 01- 425604 AT 1.4 KM SQUTH OF BLUE SLI DE GULCH CONTRACT CODE 'K '
LOCATI ON 01-MEN-1-74.1 BRI DGE 44 CONTRACT | TEMS

H GHWAY PLANTI NG AND | RRI GATI ON FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 9 FUND TOTAL HA23 190, 000 TOTAL NUMBER OF WORKI NG DAYS 300
NUMBER OF BI DDERS 2 ENG NEERS EST 156, 000. 00 AMOUNT OVER 132, 720. 00 PERCENT OVER EST 85. 08
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 288, 720. 00 2 K M F CONSTRUCTI ON 530 275-1685 SB PREF CLAI MED
00481931
P O BOX 5486 FAX 530 275-0706
SHASTA LAKE CA 96089
2 295, 908. 20 1 PAULSON EXCAVATI NG | NC 707 937-0492 SB PREF CLAI MED
00425362
P O BOX 339 FAX 707 937-3426

ALBION CA 95410



01- 425604 Bl D245

01- MEN-1-74 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 25/ 04 05/ 26/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 M S ENVI RONVENTAL LANDSCAPE | TEM5 16 THRU 25
REDDI NG CA



Bl D245

01- 425604
01- MEN-1-74 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 25/ 04 05/ 26/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 BAYWOOD ENVI RONVENTAL SERVI CES | NC WATER POLLUTI ON CONTRCL PROGRAM
7 MOUNT LASSEN DRI VE STE A257
SAN RAFAEL CA 94903
PRCSEED PLANTI NG, ERCSI ON CONTRCL AND | RRI GATI ON

967 H GHWAY 128

PH LO CA 95466



01- 425604 Bl D245

01- MEN- 1- 74 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 25/ 04 05/ 26/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 116 20. 00 2,320. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUMP SUM 5, 000. 00* 5, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
7 032962 REMOVE EXI STI NG FI BER ROLLS M 996 5. 00 4, 980. 00
8 032963 REMOVE EXI STING SI LT FENCE M 61 5. 00 305. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 1.8 100. 00 180. 00
10 032964 RELOCATE PARKI NG BUVPER EA 20 30. 00 600. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 12, 000. 00* 12, 000. 00
12 032965 SAND VB 22 200. 00 4, 400. 00
13 198001 | MPORTED BORROW MB 172 120. 00 20, 640. 00
14 200002 ROADS| DE CLEARI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
15 200101 | MPORTED TOPSOI L VB 19 300. 00 5, 700. 00
16 202006 SO L AVENDVENT VB 5.5 400. 00 2, 200. 00
17 202011 MULCH VB 32 250. 00 8, 000. 00
18 202018 COWERCI AL FERTI LI ZER KG 86 10. 00 860. 00
19 203003 STRAW ( ERCS| ON' CONTROQL) TONN 0.3 2,000. 00 600. 00
20 203014 FI BER ( EROSI ON CONTROL) KG 240 5. 00 1, 200. 00
21 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 15 200. 00 3, 000. 00
22 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 13 10. 00 130. 00
23 204035 PLANT (GROUP A) EA 605 35. 00 21, 175. 00
24 204036 PLANT ( GROUP B) EA 25 50. 00 1, 250. 00
25 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 40, 000. 00* 40, 000. 00
26 (F) 032966 7.5 MM PLASTI C Pl PE (1 RRI GATI ON LI NE) M 275 30. 00 8, 250. 00
27 (F) 032967 7.5 MM PERFORATED PLASTI C Pl PE M 914 5. 00 4,570. 00
(1 RRI GATI ON LI NE)
28 (F) 208215 20 MM PLASTI C Pl PE (1 RRI GATI ON LI NE) M 280 25.00 7, 000. 00
29 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 54 150. 00 8, 100. 00
(SUPPLY LI NE)
30 208510 32 MM WE STRAI NER EA 2 1, 000. 00 2, 000. 00
31 032968 32 MM BALL VALVE EA 2 500. 00 1, 000. 00
32 209601 TRUCK LOADI NG STANDPI PE EA 2 1, 000. 00 2, 000. 00
33 032969 CEMENT TREATMENT ( WALKVAY) VB a4 600. 00 26, 400. 00
34 510508 M NOR CONCRETE ( CONCRETE BASE) VB 2.2 2,000. 00 4, 400. 00
35 566011 ROADSI DE SI GN - ONE POST EA 4 350. 00 1, 400. 00



01- 425604 Bl D245

01- MEN-1-74 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
05/ 25/ 04 05/ 26/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 566012 ROADSI DE SI GN - TWO POST EA 1 450. 00 450. 00
37 032970 | MPORTED BOULDERS (1 T) EA 18 360. 00 6, 480. 00
38 032971 | MPORTED BOULDERS (1/2 T) EA 28 300. 00 8, 400. 00
39 032972 | MPORTED BOULDERS (1/4 T) EA 12 200. 00 2,400. 00
40 032973 | MPORTED BOULDERS (2 T) EA 9 550. 00 4, 950. 00
41 (S) 840651 PAI NTED STALL LI NES AND PAVEMENT M 24 120. 00 2,880.00
MARKI NGS
42 032974 PLACE BENCH EA 7 500. 00 3, 500. 00
43 032975 PLACE | NTERPRETI VE DI SPLAY TABLE EA 3 1, 000. 00 3, 000. 00
44 999990 MOBI LI ZATI ON LS LUVP SUM 25, 000. 00* 25, 000. 00

TOTAL 288, 720. 00



01- 425604 Bl D245

01- MEN-1-74 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 25/ 04 05/ 26/ 04
| TEM SECOND
Bl D AMOUNT

1 12.95 1502. 20

2 1, 380. 00~ 1380. 00

3 2,700. 00* 2700. 00

4 700. 00* 700. 00

5 2,290. 00* 2290. 00

6 1, 200. 00~ 1200. 00

7 6. 00 5976. 00

8 4.10 250. 10

9 111.11 200. 00
10 250. 00 5000. 00
11 70, 000. 00* 70000. 00
12 204. 55 4500. 10
13 34. 90 6002. 80
14 6, 000. 00* 6000. 00
15 50. 00 950. 00
16 460. 00 2530. 00
17 287.50 9200. 00
18 11.50 989. 00
19 1, 726. 67 518. 00
20 3.45 828. 00
21 207.00 3105. 00
22 11.55 150. 15
23 38. 00 22990. 00
24 57.52 1438. 00
25 55, 958. 00* 55958. 00
26 11. 60 3190. 00
27 3.45 3153. 30
28 13. 80 3864. 00
29 65. 20 3520. 80
30 989. 00 1978. 00
31 632. 50 1265. 00
32 862. 50 1725. 00
33 454, 55 20000. 20
34 2,272.75 5000. 05
35 100. 00 400. 00
36 200. 00 200. 00
37 99. 50 1791. 00
38 88. 90 2489. 20
39 93. 35 1120. 20




| TEM

40
41
42
43

44
TOT

01- 425604 Bl D245

01- MEN-1-74 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
05/ 25/ 04 05/ 26/ 04
SECOND
Bl D AMOUNT
198. 90 1790. 10
86. 00 2064. 00
1, 000. 00 7000. 00
1, 000. 00 3000. 00
26, 000. 00* 26000. 00
295, 908. 20



